
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 110 
FEDERAL PROJECT NO. NH-80-9(851) 
LOCATION: I-80, 40TH STREET BRIDGE, LINCOLN 
COUNTIES: LANCASTER 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
December 03, 2009.  At that time the bids will be opened and read for 
GR CULV BR GDRL 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BRIDGES 
  START DATE 03/29/2010    WORKING DAYS   140 
  Price Range $  1,000,000 to $  3,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 
 

  Plans and specifications may be seen beginning November 10, 2009 at the Lincoln 
Central Office and November 16, 2009 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         102   SHEETS   $  25.50 
CROSS SECTIONS (SHEETS X1 THRU X16)                        16   SHEETS   $   4.00 
STANDARD PLANS                                             22   SHEETS   $   5.50 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2              INDEX OF SHEETS 
    2-T            TYPICAL CROSS SECTIONS 
    2-S            SUMMARY OF QUANTITIES 
    2-K            SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   
    2-W1 - 2-W2    WETLANDS 
    2-H1 - 2-H2    HORIZONTAL ALIGNMENT & ORIENTATION  
    2-N            GENERAL INFORMATION & DETOUR LOCATION MAP  
    2-L1           GEOMETRICS  
    2-L2 - 2-L3    CONSTRUCTION, DRAINAGE, & REMOVAL  
    2-L4 - 2-L5    EROSION CONTROL  
    3              PLAN & PROFILE SHEET 
    4              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 
                   (FREEWAY-INTERSTATE) 
    5              TYPICAL TRAFFIC CONTROL--FREEWAY RAMP CLOSURE  
    6              TYPICAL TRAFFIC CONTROL PLAN--FREEWAY CLOSURE  
    7              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM  
    8              TEMPORARY PAVEMENT MARKING PLAN 
    9              SIGN LOCATION PLAN--40TH STREET BRIDGE  
    10             EARTHWORK DATA SHEET 
    11 - 12        DRAINAGE STRUCTURE CROSS SECTIONS 
    13 - 38        SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (NU 2000)  
                                    STA. 112+39.90  
    39 - 66        SPECIAL PLAN 2   STEEL WELDED PLATE GIRDER BRIDGE  
                                    STA. 112+39.90  
    67 - 69        SPECIAL PLAN 1C  8' X 6' SINGLE SPAN  
                                    RC BOX CULVERT  
                                    STA. 120+51.30 RT 
    70             SPECIAL PLAN 2C  CONCRETE APRON  
                                    STA. 120+51.30  
    71 - 72        SPECIAL PLAN 3C  5-BAR GRATE INLET WITH CURBS  
                                    STA. 110+25.92, 21.8' LT  
    73 - 74        SPECIAL PLAN 4C  5-BAR GRATE INLET WITH CURBS  
                                    STA. 110+28.83, 21.8' RT  
    75 - 76        SPECIAL PLAN 5C  5-BAR GRATE INLET WITH CURBS  
                                    STA. 114+51.00, 21.8 RT  
    77 - 78        SPECIAL PLAN 6C  5-BAR GRATE INLET WITH CURBS  
                                    STA. 114+53.88, 21.8' LT 
    79 - 85        SPECIAL PLAN 7C  GUARDRAIL PLAN  
    86 - 87        SPECIAL PLAN 8C  TEMPORARY SILT CHECKS 
    R1 - R2        RIGHT-OF-WAY SHEETS 
    X1 - X16       CROSS SECTIONS 



 

    STANDARD PLANS   
 

      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  
                BOX CULVERTS 
      404-R3    CONTROL JOINTS FOR CONCRETE BOX CULVERTS 
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      804       PRECAST CONCRETE R.O.W. MARKER 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
      923       TRAFFIC CONTROL--ROAD CLOSURE 
      710-R4    (2 SHEETS) FENCE DETAILS 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
WATER                                                   93 MGAL 
RIGHT-OF-WAY MARKERS                                     8 EACH 
EARTHWORK MEASURED IN EMBANKMENT                    46,637 CY 
24" DRIVE PIPE 2,3,4,5,6,7 OR 8                        165 LF 
GRAVEL SURFACE COURSE                                  298 TON 
CRUSHED ROCK EMBEDMENT                               8,068 SY 
CRUSHED ROCK SURFACE COURSE                            827 TON 
24" FLARED-END SECTION                                   2 EACH 
REMOVE GUARDRAIL                                     1,076 LF 
SURFACE UNDER GUARDRAIL                                 42 SY 
SEEDING, TYPE A                                          4 ACRE 
SEEDING, TYPE B                                          1 ACRE 
COVER CROP SEEDING                                       5 ACRE 
EROSION CONTROL, CLASS 1D                            9,845 SY 
EROSION CONTROL, CLASS 2A                            3,640 SY 
FABRIC SILT FENCE-LOW POROSITY                       1,616 LF 
MULCH                                                   11 TON 
 

   GROUP 4 CULVERTS 
 



 

 

 

 

 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
CAST IRON GRATE & FRAME                              2,520 LB 
REMOVE FLARED- END SECTION                               2 EACH 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 120+51.30 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 393 CY 
EXCAVATION FOR BOX CULVERTS                            143 CY 
47B-3000 CONC FOR BOX CULV                             101 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                 7 CY 
RE-STEEL FOR BOX CULVERT                            10,233 LB 
RE-STEEL FOR INLET & JCT BOX                           610 LB 
24" METAL FLARED-END SECTION                             2 EACH 
42" METAL FLARED-END SECTION                             2 EACH 
CULVERT SANDFILL                                         9 CY 
42" CULV PIPE 3,4,5                                    118 LF 
24" CULV PIPE 2,5,7,8                                   86 LF 
24" CULV PIPE 3,4,5,6                                  150 LF 
 

   GROUP 6 BRIDGE AT STA. 112+39.90 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-5000               173 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             31,275 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                   81 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                            8 EACH 
47B-3000 CONC FOR BRIDGE                               235 CY 
47BD-5000 CONC FOR BRIDGE                              460 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 112+39.90 
STRUC STEEL FOR SUBSTRUCTURE                           820 LB 
STEEL DIAPHRAGM                                          6 EACH 
CONCRETE SLOPE PROTECTION                              671 SY 
EPOXY COATED RE-STEEL                              131,950 LB 
SUBSURFACE DRAINAGE MATTING                            100 SY 
CONCRETE PILING                                      1,200 LF 
PIPE PILING                                          2,400 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 112+39.90 
GRANULAR BACKFILL                                      425 CY 
 

   GROUP 6A BRIDGE AT STA. 112+39.90 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-5000               173 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             31,275 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 



 

 

 

 

 

   GROUP 6A BRIDGE AT STA. 112+39.90 
 

PRECOMPRESSED POLY FOAM JOINT, TYPE A                   81 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                            4 EACH 
47B-3000 CONC FOR BRIDGE                               213 CY 
47BD-5000 CONC FOR BRIDGE                              413 CY 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 112+39.90 
STRUC STEEL FOR SUBSTRUCTURE                           820 LB 
CONCRETE SLOPE PROTECTION                              695 SY 
EPOXY COATED RE-STEEL                              109,025 LB 
SUBSURFACE DRAINAGE MATTING                             90 SY 
CONCRETE PILING                                      1,050 LF 
PIPE PILING                                          2,160 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 112+39.90 
GRANULAR BACKFILL                                      390 CY 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       200 LF 
IMPACT ATTENUATOR                                        2 EACH 
BRIDGE APPROACH SECTIONS                                 4 EACH 
GUARDRAIL END TREATMENT, TYPE II                         4 EACH 
5' CHAIN-LINK FENCE                                    389 LF 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                   1,434 BDAY 
BARRICADE, TYPE III                                  4,442 BDAY 
TEMPORARY SIGN DAY                                     800 EACH 
SIGN DAY                                            16,124 EACH 
CONTRACTOR FURNISHED SIGN DAY                          116 EACH 
FLASHING ARROW PANEL                                    46 DAY 
INSTALL CONC PROTECT BARRIER                         1,000 LF 
INERTIAL BARRIER SYSTEM                                  4 EACH 
REPLACEMENT MODULE                                      16 EACH 
FIELD OFFICE                                             1 EACH 
TRAINING                                               500 HOUR 
MOBILIZATION                                     LUMP      LUMP 
CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                        20 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                    20 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   20 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  20 HOUR 
TEMPORARY SILT CHECK                                   400 LF 
TEMPORARY SILT FENCE                                   200 LF 
TEMPORARY EARTH CHECK                                  400 LF 
TEMPORARY MULCH                                          2 TON 
 


